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GENERAL CONDITIONS OF CONTRACT
1. DEFINITIONS

In the Contract, the following words and expressions shall have the meanings indicated, except
where the context otherwise requires. Defined terms and words are signified in the text of the
Contract by the use of capital initial letters.

Contract
The Contract signed by the Parties and of which these General Conditions of Contract form part.

Contract Data :

Specific data, which together with these General Conditions of Contract, collectively describe the
risks, liabilities and obligations of the contracting Parties and the procedures for the
administration of the Contract.

Contract Price
The price to be paid for the performance of the Services in accordance with the Pricing Data.

Day
A calendar day.

Defect
A part of the Services, as performed, which does not comply with the requirements of the Contract.

Deliverable
Any measurable, tangible, verifiable outcome, result or item that must be produced or
completed; '

Employer
The contracting party named in the Contract who employs Epitome Consulting.

Force Majeure

An event which is beyond the reasonable control of a Party and which makes a Party’s
performance of its obligations under the Contract impossible or so impractical as to be
considered impossible under the circumstances.

Key Persons
Persons who are named as such in the Contract Data who will be engaged in the performance of
the Services.

Others .
Persons or organisations who are not Setsoto Local Municipality, Epitome Consulting or any
employee, Subcontractor, or supplier of Epitome Consulting.

Parties
Setsoto Local Municipality and Epitome Consulting,

Period of Performance
The period within which the Services are to be performed and completed, commencing from the
Start Date, -

|
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2.3

Personnel
Persons hired by Epitome Consulting as employees and assigned to the performance of the
Semces or any part thereof, -

Personnel Schedule ‘

A schedule naming all Personnel and Key Persons.

Pricing Data

Data that establishes the crlterla and assumptlons that were taken into account when developing

the Contract Pr1ce and the record of the components that make up the Contract Price.

Project
The project named in the Contract Data for which the Services are to be prowded

Scope of Work -
The document which defines Setsoto Local Mun1c1pa11ty s ob]ectlves and requ1rements and
spec1ﬁes the Services which must, or may, be provided under the Contract.’

Service Prowder ) ' ' '
The contracting party named in the Contract Data who is employed by Setsoto Local Municipality
to perform the Services described in the Contract, and legal successors to Epitome Consulting and
legally permitted assignees. .

Services

The work to be perforrned by Epltome Consultlng pursuant to the Contract as descrlbed in the
Scope of Work. )

Start date ‘ :
The date on which the Serv1ces are to commence. as stated in the Contract Data

" Subcontractor

A person or body corporate who enters into a subcontract with Epitome Consulting to perform
part of the Services.

INTERPRETATION

Unless inconsistent with the context, an expression which denotes:
any gender includes the other genders;

anatural person includes a juristic person and vice versa;

the singular includes the plural and vice versa.

If there is any conflict between the provisions of these General Conditions of Contract and the = ©
- Contract Data, the provisions of the Contract Data shall prevail.

The clause the latteradings shall not limit, alter or affect the meaning of the Contract.

GENERAL

A
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é.

3.1  Governing law
Law governing the Contract shall be the law of the Republic of South Africa.

3.2  Change in legislation

If after the commencement of the Contract, the cost or duration of the Services is altered as a result
of changes in, or additions to, any statute, regulation or bye-law, or the requirements of any
authority having jurisdiction over any matter in respect of the Project, then the Contract

Price and time for completion shall be adjusted in order to reflect the impact of those changes,
provided that, within 14 Days of first having become aware of the change, Epitome Consulting
furnished Setsoto Local Municipality with detailed justification for the adjustment to the Contract
Price or Period of Performance (or both).

3.3 Language

3.3.1 Thelanguage of the Contract and of all communications between the Parties shall be English.
3.3.2 All reports, recommendations and reports prepared by Epitome Consulting under the Contract
shall be in English. :

34 Notices

3.4.1 Any notice, request, consent, approvals or other communication made between the Parties
pursuant to the Contract shall be in writing and forwarded to the address specified in the Contract
Data. Such communication shall be deemed to have been made when delivered in person to an
authorized representative of the Party to whom the communication is addressed, or one week after
having been sent by registered post, or unless otherwise indicated in the Contract Data, when sent
by e-mail or facsimile to such Party

3.4.2 A Party may change its address for receipt of communications by giving the other Party 30 Days

- advance notice of such change.

35 Location

The Services shall be performed at such locations as are specified in the Contract Data, and where
the location of a particular task is not so specified, at such locations as Setsoto Local Municipality
may approve.

3.6  Publicity and publication

Unless otherwise stated in the Contract Data, Epitome Consultlng shall not release public or media
statements or publish material related to the Services or Project within two (2) years of
completion of the Services without the written approval of Setsoto Local Municipality, which
approval by Setsoto Local Municipality shall not be unreasonably withheld.

3.7 Confidentiality

Both parties shall keep all sensitive information obtained by them in the context of the Contract
confidential and shall not divulge it without the written approval of the other Party.

For Epitome Consulting
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3.8  Variations
3.8.1 Setsoto Local Municipality may, without changing the objectives or fundamental scope of the

Contract, order variations to the Services in writing or may request Epitome Consulting to submit
proposals, including the time and cost implications, for variations to the Services.

382 The reasonable cost of preparation and submission of such proposals and the incorporation into

- the Contract of any variations to the Services ordered by Setsoto Local Municipality, including any
change in the Contract Price, shall be agreed between Epitome Consulting and Setsoto Local
Municipality. ' '

3.8.3 Where a variation is necessitated by default or breach of Contract by Epitome Consulting, any
additional cost attributable to such variation shall be borne by Epitome Consulting, '

- 39 Changes to the Contract Price or Period of Performance

391 Epitome Consulting is entitled to épply to Setsoto Local Municipality for a chénge in Contract Price

or the Period of Performance in the event that: _
- .=~ ~a) achange in legislation takes place in accordance with the provisions of Clause 3.2,

b) avariation to the Services is made in accordance with the provisions of Clausé 3.8; '~

c) Setsoto Local Municipality or Others do not perform an action, provide access to people,
places or things or perform work in accordance with the programme (see Clause 3.15);

d) the contract is suspended in accordance with the provisions of Clause 8.5;

e) the contract is restarted following a suspension; or o o :

f) an event occurs which neither Party could prevent and which prevents Epitome Consulting
from completing the Services or a part thereof - N o

3.9.2 Epitome Consulting shall submit proposals to change the Contract Price or the Period for
Completion (or both) to Setsoto Local Municipality within 6 weeks of becoming aware of an event
described in 3.9.1 occurring, failing which, Epitome Consulting shall not be entitled to a change in
the Contract Price or Period of Performance. - o '

3.9.3 Setsoto Local Municipality shall assess the changes to the Contract Price on the effect of the event
on the Services based on time-based fees. '

- . 3.9.4 Setsoto Local Municipality shall assess the changes to the Period of Performance on the basis of the

- time that planned completion as shown on the latest approved programme is delayed. -

T Ty e

3.10 Sole agreement

. The Contract constitutes the sole agreement between the__ Parties for the performance of the
Services and any representation not contained therein shall not be of any force or effect. No . *
amendments will be of any force or effect unless reduced to writing and signed by both Parties. '

311 Ind:e-mniﬂcation '

Epitome Consulting shall, at its own expense, indemnify, protect and defend Setsoto Local
Municipality, its agents and employees, from and against all actions, claims, losses and damage
arising from any negligent act or omission by Epitome Consulting in the performance of the
Services, including any violation of legal provisions, or rights of others, in respect of patents, trade
marks and other forms of intellectual property such as copyrights. ST o -

(og-ae 7
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3.12 Penalty

.3.12.1 If due to its negligence, or for reasons within its control, Epitome Consulting does not perform the
Services within the Period of Performance, Setsoto Local Municipality shall without prejudice to its
other remedies under the Contract or in law, be entitled to levy a penalty for every Day or part
thereof, which shall elapse between the end of the period specified for performance, or an
extended Period of Performance, and the actual date of completion, at the rate and up to the
maximum amount stated in the Contract Data. '

3.12.2 If Setsoto Local Municipality has become entitled to the maximum penalty amount referred to in
3.12.1, the latter may after giving notice to Epitome Consulting:
a) terminate the Contract ’
b) complete the Services at Epitome Consulting’s cost.

3.13 Equipment and materials furnished by Setsoto Local Municipality

3.13.1 Equipment and materials made available to Epitome Consulting by Setsoto Local Municipality, or
purchased by Epitome Consulting with funds provided by Setsoto Local Municipality for the
performance of the Services shall be the property of Setsoto Local Municipality and shall be

~ marked accordingly. Upon termination or expiration of the Contract, Epitome Consulting shall
make available to Setsoto Local Municipality an inventory of such equipment and materials and
shall dispose of them in accordance with Setsoto Local Municipality’s instructions.

3.13.2 Epitome Consulting shall, at its own expense, insure the equipment and materials referred to in
3.13.1 for their full replacement value.

3.14 Illegal and impossible requirements
Epitome Consulting shall notify Setsoto Local Municipality immediately, on becoming aware that the
Contract requires the latter to undertake anything which is illegal or impossible.

3.15 Programme

3.15.1 Epitome Consulting shall, within the time period set out in the Contract Data and whenever a . .
programme is amended or revised, submit for Setsoto Local Municipality’s approval a programme T
for the performance of the Services which shall, inter alia, include:

a) the order and timing of operations by Epitome Consulting and any actlons access to
people, places and things and work required of Setsoto Local Municipality and Others;
b) the dates by which Epitome Consulting plans to complete work needed to allow Setsoto
Local Municipality and Others to undertake work required of them;
¢} provisions for float;
d) the planned completion of the Services or part thereof in relation to a Period of -
Performance; and
e) other information as required in terms of the Scope of Work or Contract Data.

3.15.2 Setsoto Local Municipality may, during the course of the Contract, request Epitome Consulting to
amend the programme. Where this is not practicable, Epitome Consulting shall advise Setsoto
Local Municipality accordmgly and advise the latter of alternative measures, if any, which might be

taken.
| Iﬁ@&, Gl B
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A programme shall be deemed to be approved if Setsoto Local Municipality fails to approve such
programme or give reasons for not approving a programme within three weeks of rz_ec.eipt:of a
- request by Epitome Consulting to approve a programme. ' o

' 3.15.3 Epitome Consulting shall update the programme: - o o
S "a) unless otherwise stated in the Contract Data, every three months to reflect actual progress
‘to date; - - AR A, : o
b) whenever a change in Period of Performance or Contract Price is applied for; and _
-+ ¢€) whenever a change in the Period of Performance is changed by Setsoto Local Municipality
~ and submit such revised programme to Setsoto Local Municipality for approval.

i

- 3.16 Price adjustment to time-based fees for inflation
: 3.16.1 Time-based fees which are stated in the Pricing Data as a unique rate and are not calculated by
multiplying the total annual cost of employment contained, shall unless otherwise stated in the
- Contract Data, be adjusted in terms of 3.16.2 on each anniversary of the Starting Date.

The adjustment to the time-based fees shall be equal to:

B (CPIn - CPIs) / CPIs )
SO - where CPIs = the indices specified in the Contract Data during the month in which the start date
i falls - . o L , _
e CPIn = the latest indices specified in Contract Data during the month in which the
L anniversary of the Start Date falls B ' '

- 4. EMPLOYER’S OBLIGATIONS

4.1 Information

i 0 411 Setsoto Local Municipality shall imeously provide to Epitome Consulting, free of cost, all available
I - information and data in Setsoto Local Municipality’s possession which may be required for the
performance of the Services. ' o SR S '
. 412 Setsoto Local Municipality shall provide Epitome Consulting with reasonable assistance required
in obtaining other relevant information that the latter may require in order to pe'rform_;t_he
Services. ' ‘ .

42 Decisions : : L
7 Setsoto Local Municipality shall, within a reasonable time, give its decision on any matter properly
referred to the latter in writing by Epitome Consulting so as not to delay the performance of
Services. o o

4.3 Assistance

4.3.1  Setsoto Local Municipality shall co-operate with Epitome Consulting',a'nd shall not interfere with or
: obstruct the proper performance of the Services. Setsoto Local Municipality shall as soon as
practicable:

- - Ry
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4.3.2

4.4

4.5

4.6

4.7

51
5.1.1

5.1.2

a) authorise Epitome Consulting to act as its agent insofar as may be necessary for the
performance of the Services; o

b) provide all relevant data, information, reports, correspondence and the like, which become

available;

c) procure Epitome Consulting’s ready access to premises, or sites, necessary for the
performance of the Services;

d) assist in the obtaining of all approvals, licenses and permits from state, regional and
municipal authorities having jurisdiction over the Project, unless otherwise stated in the
Contract Data;

Unless otherwise communicated, the authorised and designated person named in the Contract
Data has complete authority in giving instructions and receiving communications on Setsoto Local
Municipality’s behalf and interpreting and defining Setsoto Local Municipality’s policies and
requirements in regard to the Services.

S'ervices of Others

Setsoto Local Municipality shall, at its own cost, engage such Others as may be required for the
execution of work not included in the Services, but which is necessary for the completion of the
Project.

Notification of material change or defect

. Setsoto Local Municipality shall immediately advise Epitome Consulting on becoming aware of:

a) any matter other than a change in legislation which will materially change, or has
changed the Services; or
b) amaterial defect or deficiency in the Services.

Issue of instructions

Where Epitome Consulting is required to administer the work or services of Others, or any
contract or agreement, on behalf of Setsoto Local Municipality, then Setsoto Local Municipality
shall issue instructions related to such work, services, contract or agreement only through Epitome
Consulting.

Payment of Service Provider

Setsoto Local Municipality shall pay Epitome Consulting the Contract Price in accordance with the
provisions of the Contract. '

SERVICE PROVIDER’S OBLIGATIONS

General

Epitome Consulting shall perform the Services in accordance with the Scope of Work with all
reasonable care, diligence and skill in accordance with generally accepted professional techniques
and standards.

If Epitome Consulting is a joint venture or consortium of two or more persons, Epitome Consulting
shall designate one person to act as leader with authority to bind the joint venture or consortium.
Neithef comppsition nor the constitution of the joint venture g¥/consortium shall be altered

A Gt k>
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..5.2

5.3

without the prior consent in writing of Setsoto Local Municipality, which shall not be unreasonably‘ S
w1thhe1d S STl

Exercise of authority

* Epitome Consulting shall have no authority to relieve Others appointed by Setsoto Locall

Municipality to undertake work or services on the Project of any of their duties, obligations, or
responsibilities under their respective agreements or contracts, unless expressly authorised by

Setsoto LocaI Mumcxpahty in response to an apphcatlon by Ep]tome Consul‘tmg in writing to do so.’

Des1gnated representatlve

" Unless otherwise communicated, the authorised and designated person named in the Contract

Data has complete authority to receive instructions from and give information to Setsoto Local

. M_un_icipality on behalf of E_.pitom_e_Consnlti‘ng.

54

- 541

5432

5.5.

Insurances to be taken out by Epltome Consultmg

Epltome Consultlng shall as a minimum and at its own cost take out and mamtam in force alI such
insurances as are stipulated in the Contract Data..

Epltome Consultmg shall, at Setsoto Local Municipality’s request, provide evidence to Setsoto Local -
Municipality showing that the insurance required in terms of Clause 5 4. 1 has been taken out and

malntalned in force.

Service Provider’s actions requiring Employer’s prior approval
Epitome Consulting shall obtain Setsoto Local Mun1c1pahty’s pI‘lOI' approval in wrltmg before

- taking, inter alia, any of the following actions:

5.6

57

a) appointing Subcontractors for the performance of any part of the Services,
b) appointing Key Persons not listed by name in the Contract Data. -~
<€) any other action that may be specified in the Contract Data.

. Co-operation with Others
. If Epitome Consulting is required to perforrn the Services in co- operatlon ‘with Others the latter

may make recommendations to Setsoto Local Municipality in respect of the appointment of such
Others. Epitome Consulting shall, however, only be responsible for its own performance and the
performance of Subcontractors unless otherw13e prov1ded for. :

Notice of change by Semce Provider :
On becoming aware of any matter which will materlal}y change or has changed the Services,
Epitome Consulting shall within 14 Days thereof give notice to Setsoto Local Municipality.

CONFLICTS OF INTEREST

_ s i " B -
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6.1 Service Provider not to benefit from commissions, discounts, etc.

The remuneration of Epitome Consulting under the Contract shall constitute Epitome Consulting’s
sole remuneration in connection with the Contract, or the Services, and Epitome Consulting shall
not accept for its own benefit any trade commission, discount, or similar payment in connection
with activities pursuant to the Contract, or in the discharge of its obligations under the Contract,
and shall use its best efforts to ensure that the Personnel, any Subcontractors, and agents of either
of them shall, similarly, not receive any additional remuneration.

6.2 Royalties and the like

Epitome Consulting shall not have the benefit, whether directly or indirectly, of any royalty or of
any gratuity or commission in respect of any patented or protected article or process used in or for
the purposes of the Contract, or Project, unless so agreed by Setsoto Local Municipality in writing.

e |

6.3 Independence

Epitome Consulting shall refraln from entering into any relationship which could be perceived as
compromising its independence of judgement, or that of Subcontractors or Personnel.

7. SERVICE PROVIDER’S PERSONNEL

7.1 General 7

7.1.1 Epitome Consulting shall employ and provide all qualified and experienced Personnel

required to perform the Services.

7.1.2 Where required in terms of the Contract, Epitome Consulting shall provide Key Persons as

listed in the Contract Data to perform specific duties. If at any time, a particular Key Person

cannot be made available, Epitome Consulting may engage a replacement who is equally or

better qualified to perform the stated duty, subject to Setsoto Local Municipality’s approval, which
approval

shall not be unreasonably withheld.

7.1.3  Where the fees for the Services are time-based, the fee payable for a person provided as a T
replacement to a named Key Person shall not exceed that which would have been payable to I
the person replaced.

7.1.4 Epitome Consulting shall bear all addxtmnal costs arising out of or incidental to replacement i

[SERER

R Pty

of Personnel, except where such replacement is otherwise provided for in the Contract. )
7.1.5 Epitome Consulting shall take all measures necessary and shall provide all materials and
equipment necessary to enable Personnel to perform their duties in an efficient manner.

7.2 Provision of Personnel in terms of a Personnel Schedule

P

7.2.1 Epitome Consulting shall, where required in terms of the Contract Data, provide appropriate
Personnel for such time periods as required in terms of the Contract and enter all data

pertaining to Personnel including titles, job descriptions, qualifications and estimated periods

of engagement on the performance of the Services in the Personnel Schedule. !
7.2.2 Where Epitome Consulting proposes to utilise a person not named in the Personnel
Schedule, the latter shall submit the name, relevant qualifications and experience of the proposed
replacement person to Setsoto Local Municipality for approval. Should Setsoto Local Municipality not L
object in writj

/8.
N/ /72— (e |
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within 10 Days of receipt of such notification, the replacement shall be deemed to have been
approved by Setsoto Local Municipality.

7.2.3  The Services shali be performed by the Personnel listed in the Personnel Schedule for the
periods of time indicated therein. Epitome Consulting may, subject to the approval of the
Employer, make such adjustments to the data provided in terms of Clause 7.2.1 above as

~ may be appropriate to ensure the efficient performance of the Services, provided that the
- adjustments will not cause payments to exceed any limit placed on the Contract Price.
7.2:4 Epitome Consulting shall, if required in terms of Clause 7.2.1:

a) forward to Setsoto Local Municipality for approval within 15 Days of the award of
the Contract, the
Personnel Schedule and a timetable for the placement of Personnel.
- b).  inform Setsoto Local Mun1c1pa11ty of the date of commencement and departure of
each member of Coe
- Personnel during the course of the Prolect
c) submit to Setsoto Local Municipality for its approval a timely request for any
proposed change to
Personnel, or timetables.

8.  COMMENCEMENT, COMPLETION, MODIFICATION, SUSPENSION AND TERMINATION

8.1 - Commencement of Services

. Epitome Consulting shall commence the performance of the Services vnthrn the perrod
stated in the Contract Data. =

8.2 Completion

- 821 Unless terminated in terms of the Contract, or otherwise specified in the Contract Data, the

Contract shall be concluded when Epitome Consulting has completed all Dehverables in accordanca with

- the Scope of Work

8.2.2 Epitome Consulting may request an extensmn to the Period of Performance if the latter is or wrll be
delayed in completing the Contract by any of the following causes: :

a) additional Services ordered by Setsoto Local Mun1c1pahty : :
b) failure of Setsoto Local Municipality to fulfil its obligations under the Contract
¢) any delay in the performance of the Services which i is not due to the Semce
Provider’s default; S

d) Force Majeure; or

e). suspension.

8 2 3 Epttome Consulting shall within 14 Days of becoming aware that a delay may occur or has
occurred, notify Setsoto Local Municipality of its intention to make a request for the extensmn of the
Period -
of Performance to which the latter considers the latterself entitled and shall within 30 days after the delay
ceases deliver to Setsoto Local Municipality full and detailed partlculars of the request. '
8.2.4 Setsoto Local Mumcrpahty shall, within 30 Days of receipt of a detaﬂed request grant such

" extension to

the Period of Performance as may be justified, either prospectively or retrospectlvely, or

inform Epitome Consulting that the latter is not entitled to an extension. Should the Service” '
Provider find the decision of Setsoto Local Municipality to be unacceptable the latter shall nevertheless
abide by

such decision in the performance of the Serwces and the matter shall be dealt

/i
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dispute in terms of Clause 12.

8.3 Force Majeure

8.3.1 The failure of a Party to fulfil any of its obligations under the Contract shall not be considered

to be a breach of, or default under, this Contract insofar as such inability arises from an event

of Force Majeure, provided that the Party affected by such an event has taken all reasonable

precautions, due care and reasonable alternative measures in order to meet the terms and

conditions of this Contract, and has informed the other Party as soon as possible about the

occurrence of such an event. ‘

8.3.2 In the event that the performance of the Services has to be suspended on the grounds of

Force Majeure, the Period of Performance shall be extended by the extent of the delay plus a

reasonable period for the resumption of work.

8.3.3 During the period of its inability to perform the Services as a result of an event of Force Majeure,
Epitome Consulting shall be entitled to any payment due in terms of the Contract and shall be reimbursed
for additional costs reasonably and necessarily incurred by the latter in suspending, delaying and re-
activating the performance of the Services.

8.4 Termination

8.4.1 Setsoto Local Municipality may terminate the Contract:

(a) where the Services are no longer required;

(b) where the funding for the Services is no longer available;

(c) if Epitome Consulting does not remedy a failure in the performance of its obligations under
the Contract within thirty (30) Days after having been notified thereof, or within any
further period as Setsoto Local Municipality may have subsequently approved in writing;

(d) if Epitome Consulting becomes insclvent or liquidated; or

(e) if, as the result of Force Majeure, Epitome Consulting is unable to perform a material
portion of the Services for a period of not less than sixty (60) Days;

8.4.2 Setsoto Local Municipality shall give Epitome Consulting not less than thirty (30} Days written
notice of any termination made in terms of 8.4.1 (a) or (b). .

8.4.3 Epitome Consulting may terminate the Contract, by giving not less than thirty (30} Days written
notice to Setsoto Local Municipality after the occurrence of any of the following events:

(a) if Setsoto Local Municipality fails to pay any monies due to Epitome Consulting in terms of
the Contract and not subject to dispute pursuant to Clause 12 within forty-five (45) Days
after receiving written notice from Epitome Consulting that such payment is overdue; or

(b) if, as the result of Force Majeure, Epitome Consulting is unable to perform a material
portion of the Services for a period of not less than sixty {(60) Days; or '

(c) when the Services have been suspended under Clause 8.5 and the period of suspension
exceeds the period stated in the Contract Data; or it is clear to Epitome Consulting that it
will be impossible or impractical to resume the suspended Services before the period of
suspension has exceeded the period stated in the Contract Data; or _

(d) if Setsoto Local Municipality is in material breach of a term of the Contract and fails to
rectify such breach within 30 Days of the receipt of written notice requiring the latter to do

- s0.

8.4.4 Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, Setsoto Local Municipality
shall remunerate Epitome Consulting in terms of the Contract for Services satisfactorily performed
prior to the effective date of termination and reimburse Epitome Consulting any reasonable cost
incident to the prompt and orderly termination of the Contract, except in the case of termination
pursugnt to events (¢) and (d) of Clause 8.4.1.

1 V7 i
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8.4.5 Should Epitome Consulting, being an individual or the last surviving principal of a partnership or

: body corporate, die or be prevented by illness or any other circumstances beyond its control from
performing the obligations implied by the Contract, the Contract shall be terrnmated without
prejudice to the accrued rlghts of either Party agamst the other.

8.5  Suspension -

8.5.1 Setsoto Local Municipality may temporarily suspend ali or part of the Services by notice to Epitome
Consulting who Shall immediately make arrangements to stop the performance of the Services and
minimise further expenditure.

8.5.2 When Services are suspended Epltome Consultlng shall be entltled to pro-rata payment for the

: Services carried out and reimbursement of all reasonable cost 1nc1dent to the prornpt and orderly :
suspension of the Contract. : .

86  Rightsand liabilities of the Parties =

Completion, suspension or termination of the Contract shall not'prejudice or affect the accrued
rights or liabilities of the Parties.

9. OWNERSHIP OF DOCUMENTS AND COPYRIGHT

9.1 Copyright of all documents prepared by Epitome Consulting in accordance w1th the relevant'
“provisions of the copyright Act (Act 98 of 1978) relating to Project shall be vested in the party
named in the Contract Data. Where copyright is vested in Epitome Consulting, Setsoto Local
Mun1c1pa11ty shall be entitled to use the documents or copy them only for the purposes for which
they are intended in regard to the Project and need not obtain Epitome Consulting's permission to
copy for such use. Where copyright is vested in Setsoto Local Municipality, Epitome Consulting
shall not be liable in any way for the use of any of the information other than as originally intended . -
- for the Project and Setsoto Local Municipality the latterreby indemnifies Epitome Consulting
 against any claim which may be made against the latter by any party arlslng from the use of such
- - . documentation for other purposes.
9.2  The ownership of data and factual information collected by Epitome Consultmg and pald for by
- Setsoto Local Municipality shall, after payment by Setsoto Local Municipality, lie w1th Setsoto Local
. Municipality.
9.3 Setsoto Local Municipality shall have no rlght to use any documents prepared by prtome
Consulting whilst the payment of any fees and expenses due to Epitome Consultmg in terms of the
Contract is overdue. : '

"10.  SUCCESSION AND ASSIGNMENT

10.1 Except as defined in Clause 8.4.4 above, each Party binds itself and its partners, successors,
executors, administrators, assigns and legal representatives to the other Party and to the other
partners, successors, executors, administrators, assigns and legal representatlves of the other
Party in respect of all obligations and liabilities of the Contract.

10.2  An assignment shall be valid only if it is a written agreement by whlch Epltome Consultmg

transfers its rights and obligations under the Contract, or part thereof, to others. .
10.3 Epitome Consulting shall not, without the prior written consent of Setsoto Local Mun1c1pa11ty,
‘assign the Contract or any part thereof, or any beneﬁt or interest thereunder, except in the

followsd ;,'{:, ¥3ses ; . .

A : ,\3‘ 1
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10.4

10.5

11.
111

11.2

11.3

11.4

115

11.6

by a charge in favour of Epitome Consulting’s bankers of any monies due or to become due under
the Contract; or ‘ '

by assignment to Epitome Consulting’s insurers of Epitome Consulting's right to obtain relief
against any other person liable in cases where the insurers have discharged Epitome Consulting’s
loss or liability. :

The approval of an assignment by Setsoto Local Municipality shall not relieve Epitome Consulting
of its obligations for the part of the Contract already performed or the part not assigned.

if Epitome Consulting has assigned its Contract or part thereof without authorization, Setsoto Local
Municipality may forthwith terminate the Contract and the third party will have no claim against
Setsoto Local Municipality resulting from such termination.

SUBCONTRACTING

A Service Provider may not subcontract any work which the latter has the skill and competency to
perform, unless otherwise permitted in the Contract Data.

A subcontract, where permitted in terms of the Contract Data, shall be valid only if it is a written
agreement by which Epitome Consulting entrusts performance of a part of the Services to Others.
Epitome Consulting shall not subcontract to nor engage a Subcontractor to perform any part of the
Services without the prior written authorization of Setsoto Local Municipality. The services to be
sub-contracted and the identity of the Subcontractor shall be notified to Setsoto Lacal Municipality.
Setsoto Local Municipality shall, within 14 Days of receipt of the notification and a full motivation
why such services are to be subcontracted, notify Epitome Consulting of its decision, stating
reasons, should the latter withhold such authorization. If Epitome Consulting enters into a
subcontract with a Subcontractor without prior approval, Setsoto Local Municipality may forthwith
terminate the Contract.

Setsoto Local Municipality shall have no contractual relationships with Subcontractors. However, if
a Subcontractor is found by Setsoto Local Municipality to be incompetent, Setsoto Local
Municipality may request Epitome Consulting either to provide a Subcontractor with qualifications
and experience acceptable to Setsoto Local Municipality as a replacement, or to resume the
performance of the relevant part of the Services the latterself.

Epitome Consulting shall advise Setsoto Local Municipality without delay of the variation or
termination of any subcontract for performance of all or part of the Services.

Epitome Consulting shall be responsible for the acts, defaults and negligence of Subcontractors and
their agents or employees in the performance of the Services, as if they were the acts, defaults or
negligence of Epitome Consulting, its agents or employees. Approval by Setsoto Local Municipality
of the subcontracting of any part of the Contract or of the engagement by Epitome Consulting of ..

Subcontractors to perform any part of the Services shall not relieve Epitome Consulting of any of S

its obligations under the Contract.

12. RESOLUTION OF DISPUTES

12.1 Settlement

.12.1.1 The Parties shall negotiate in good faith with a view to settling any dispute or claim arising out of

or relating to the Contract and may not initiate any further proceedings until either Party has, by
written notice to the other, declared that such negotiations have failed.

12.1.2 Any dispute or claim arising out of or relating to the Contract which cannot be settled between the

Parties shall in the first instance be referred by the Parties to either mediation or adjudication as
provided for in the Contract Data.

7/ /
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12.2

12.2.1

12.2.2

Setsoto LM and Epitome Consulting
Mediation -

If the Contract Data does not provide for dispute resolution by adjudication, not earlier than 14 _
Days after having advised the other Party, in terms of Clause 12.1, that negotiations in regardtoa
dispute have failed; an aggrieved Party may require that the dispute be referred, without legal
representation, to mediation by a single mediator. The mediator shall be selected by agreement
between the Parties, or, failing such agreement, by the person named for this purpose in the
Contract Data. The costs of the mediation shall be borne equally by the Parties. :
The mediator shall convene a the latteraring of the Parties and may hold separate dlscusswns with
any Party and shall assist the Parties in reaching a mutually acceptable settlement of their

- differences through means of reconciliation, interpretation, clarification, suggestion and advice.
- -The Parties shall record such agreement in writing and thereafter they shall be bound by such

“f1223

'i224

12.3
12.3.1

agreement.,

The mediator is authorised to end the mediation process whenever in its opinion further efforts at
mediation would not contribute to a resolution of the dispute between the Parties. L
If either Party is dissatisfied with the opinion expressed by the mediator or should the medlatlon

fail, then such Party may require that the dispute be referred to arbitration or htlgatlon ina

competent civil court, as provided for in the Contract Data.

Adjudication
If the Contract Data does not provide for dispute resolution by medlation an aggrleved Party rnay

. refer the dispute to adjudication. Adjudication shall be in accordance with the latest edition of the

1232

12.3.3

12.3.4

124

12.4.1

1242

separately published CIDB Adjudication Procedures. ‘.
The adjudicator shall be appointed in terms of the Adjudicator’ s Agreement bound in the
Construction Industry Development Board's Adjudication Procedure.

The Adjudicator shall be any person agreed to by the parties or, failing such agreement shall be
nominated by the person named in the Contract Data. The Adjudicator shall be appointed in
accordance with the Adjudicator’s Agreement contained in the CIDB Adjudication Procedure.

If a Party is dissatisfied with the decision of the Adjudicator, the Party may give the other Party

- notice of dissatisfaction within 28 Days of the receipt of that decision and refer the dispute to

arbitration or litigation in a competent civil court as provided for in the Contract Data. If no notice
of dissatisfaction is glven within the specified time, the dec1510n shall be final and binding on the
Parties.

-Arb:i'fration e

Arbirretioh, where.-prov.ided for in the Contract Deta, shali be b}r a sin.g.le arbit‘rator in éecdrdance
with the provisions of the Arbitration Act of 1965 as amended and shall be conducted in
accordance with such procedure as may be agreed between the Parties or, failing such agreement,

-in accordance with the Rules for the Conduct of Arbitrations published by thé Association or

Arbitrators current at the date the arbitrator is appointed.
The arbitrator shall be mutually agreed upon or, falhng agreement to be nominated by the person

- named in the Contract Data.

LIABILITY

Liability of Epitome Cornsultin‘g ?

]
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13.1.1

13.1.2

13.1.3

13.2

13.3

13.4

13.5

13.5.1

13.5.2

13.5.3

Epltome Consulting shall be liable to Setsoto Local Municipality arising out of or in connection with
the Contract if a breach of Clause 5.1 is established against the latter.

Epitome Consulting shall correct a Defect on becoming aware of it. If Epitome Consulting does not
correct a Defect within a reasonable time stated in a notification and the Defect arose from a failure
of Epitome Consulting to comply with its obligation to provide the Services, Epitome Consulting
shall pay to Setsoto Local Municipality the amount which the latter assesses as being the cost of
having such Defect corrected by Others.

All persons in a joint venture or consortium shall be jointly and severally liable to Setsoto Local
Municipality in terms of this Contract and shall carry individually the minimum levels of insurance
stated in the Contract Data, if any.

Liability of Setsoto Local Municipality

Setsoto Local Municipality shall be liable to Epitome Consulting arising out of or in connection with
the Contract if a breach of an obligation of its in terms of the Contract is established. Epitome
Consulting shall have no separate delictual right of action against Setsoto Local Municipality.

Compensation
If it is established that either Party is liable to the other, compensation shall be payable only on the
following terms:

(a) Compensation shall be limited to the amount of reasonably foreseeable loss and

damage suffered as a result of the breach.

(b) In any event, the amount of compensation will be limited to the amount specified in
Clause 13.5.-

Duration of Liability

Notwithstanding the terms of the Prescription Act No. 68 of 1969 (as amended) or any other
applicable statute of limitation neither Setsoto Local Municipality nor Epitome Consulting shall be
the latterld liable for any loss or damage resulting from any occurrence unless a claim is formally
made within the period stated in the Contract Data or, where no such period is stated, within a
period of three years from the date of termination or completion of the Contract.

Limit of Compensation

A | e

|

Unless otherwise indicated in the Contract Data, the maximum amount of compensation payable by e

either Party to the other in respect of liability under the Contract is limited to:
a) the sum insured in terms of 5.4 in respect of insurable events; and
b) the sum stated in the Contract Data or, where no such amount is stated, to an
amount equal to twice the amount of fees payable to Epitome Consulting under the
Contract, excluding reimbursement and expenses for items other than salaries of
Personnel, in respect of non-insurable events.
Each Party agrees to waive all claims against the other insofar as the aggregate of compensation
which might otherwise be payable exceeds the aforesaid maximum amount payable.
If either Party makes a claim for compensation against the other Party and this is not established,
the claimant shall reimburse the other for its reasonable costs incurred as a result of the claim or
if proceedings are initiated in terms of Clause 12 for such costs as may be awarded.

For Epitome Consulting
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1_3.6 !ndemmty by Setsoto Local Municipality

Unless otherwise indicated in the Contract Data, Sersoto Local Mummpahty shall 1ndemn1fy

Epitome Consulting against all claims by third parties which arise out of or in connection with the

performance of the Services save to the extent that such claims do not in the aggregate exceed the

limit of compensation in Clause 13.5, if apphcable or are covered by the insurances arranged
_under the terms of Clause 5. 4 :

137 Exceptmns -V‘. I»

A13.7.1 Ciau‘s'eé 13.5 and 13:6 shall net apply to claims arising from deliberate misconduct.

13.7.2 Epitome Consulting shall have no liability whatsoever for actions, claims, losses or damages

a) Setsoto Local Municipality omitting to act on any recommendation, or overriding
~ any act, decision or recommendation, of Epitome Consulting, or requiring Epitome

Consulting to implement a decision or recommendation with which Epitome -

... . Consulting disagrees or gn which the latter expresses a serious reservation; or
.b) - the improper execution of Epitome Consulting’s instructions by agents, employees
SR ) § Independent contractors of Setsoto Local Mun1c1pahty ' '

L TS

14.  REMUNERATION AND REIM_BtJRSEMENT OF SERVICE PROVIDER

Setsoto Local Municipality shall remunerate and reimburse Epitome Consulting for the
performance of the Services as set out in the Pricing Data. If not otherwise stated in the Pricing
Data, the following shall apply:

14.1 Epitome Consulting shall be entitled to render interim monthly accounts for fees and
reimbursements throughout the duration of the Contract. Interim amounts of lump sum fees due
shall be based on progress.

14.2 Amounts due to Epitome Consulting shall be paid by Setsoto Local MUII]CIpallty within thirty (30]

- Days of receipt by the latter of the relevant invoices. If Epitome Consulting does not receive
payment by the due date, the latter shall be entitled to charge interest on the unpaid amount,
which is payable by Setsoto Local Municipality, at the prime interest rate charged by its bank and

- certified by such bank, plus 2% per annum, and calculated from the due date of payment.

14.3 If any item or part of an item in an invoice submitted by Epitome Consulting is disputed by Setsoto
Local Municipality, the latter shall, before the due date of payment, give notice thereof with reasons

to Epitome Consulting, but shall not delay payment of the balance of the invoice. Clause 14.2 shaIl '_ o

apply to disputed amounts which are finally determined to be payable to Epitome Consulting.

144 In respect of Services charged for on a time-basis and all other reimbursable expenses Epitome
Consulting shall maintain records in support of such charges and expenses for a period of twenty

four months after the completion or termination of the Contract. Within this period Setsoto Local
Municipality may, on not less than 14 Days notice, require that a reputable and independent firm of
accountants, nominated by the latter at its expense, audit any claims made by Epitome Consulting

for time charges and expenses by attendmg during normal working hours at the office where the
records are maintained.

15 AMOUNTS DUE TO SETSOTO LOCAL MUNICIPALITY

Amounts due to Setsoto Local Municipality shall be paid by Epitome Consulting within thirty (30)
. Days of receipt by the latter of the relevant invoices. If Setsoto Local Municipality does not receive

)
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payment by the due date, the latter shall be entitled to charge interest on the unpaid amount,
which is payable by Epitome Consulting, at the rate stated in the Contract Data, calculated from the
due date for payment.

16  PERSONNEL SCHEDULE

Name Specific duties Qualifications : | Period
Clement Mokoenene Project Engineer BSc{Eng)(Civil), GDE, NQF7 48
Shepherd Sibanda Resident Engineer BSc{Eng){Civil), GDE, NQF8 | 48
Mashudu Mudzuli Assistant Resident Engineer | BTech(Civil) 48
Violetia Diaz Geometric Design BTech(Civil) 8

Stephen Mutale - “Materials Engineer BSc(Eng){Civil), GDE, NQF8 16

For Epitome Consulting
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5 17 CONTRACT DATA
: The Conditions of Contract are the Standard Professronal Services Contract Uuly 2009) pubhshed by
. the Construction Industry Development Board.

° Eachitem of data g1ven below is cross- referenced to the clause in the Condmons of Contract to which
o lt mamly applies. o

171  PART 1: DATA PROVIDED BY THE EMPLOYER =
- CONDITIONS OF CONTRACT

. The General Condltlons of Contract for Construction Works [2004] pubhshed by the South Afrlcan o

' Lnstltutlon of C1V11 Engmeermg, is apphcable to thls Contract -

' ‘CONTRACT SPECIFIC DATA
Clause | Description =~~~
The Employeristhe....... areaareraa et v ee e e e et e e aeaneaaeas
3;133121d The authorlsed and de51gnated representatwe of the Employer is:
t o : NAIME: oottt e e
The address for receipt of communications is:
'I:eIephone;_ P SETTVT ' s s e
Faxsiomite: oo,
Ermail .l
Address: oo
1__ | The PI”OJECt 8 vereiiiieinn il
1. The Period of Perfo'rman"ce’is ......... et
1 The Start Date is". ... ... ST e R Insert the date on which
. Services are to commence. ‘ - o
341 Communications by e- mall / facsimile is not permltted Omit if permitted.
- | Delete that which is not applicable.
3.5 The location for the performance of the Projectis.............
3.6 The Service Provider may not release public or media statements or publish
material related to the Services or Project under any circumstances.
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5 year Risk Appointment for Upgrading of Paved Roads
and Stormwater Infrastructure in Matwabeng Senekal
Service Level Agreement between:

Setsote LM and Epitome Consulting

- Clause | Description . : S X :
3.9.2 The time-based fees used to determlne changes to the Contract Price are as
stated in the Pricing Data
3.12 The penalty payableisR............. . per Day subject to a maximum
amountofR..................
3.15.1 The programme shall be submitted within . ............... Days of the
award of the Contract.
3.15.2 The Service Provider shall update the programme at intervals not exceeding
........................... weeks.
3.16 The time-based fees shall not be adjusted for inflation. Omit if the default
' provisions are appropriate
13.16.1 - | The indices are those contained in Table A of P0141 Consumer Price Index
for the CPI for all services published by Statistics South Africa
4.3.1(d) | The Service Provider is not required to assist in the obtaining of approvals,
licenses and permits from the state, reg'lonal and municipal authorities
having jurisdiction over the Project
54.1 The Service Provider is required to provide professional indemnity cover as
set out in the Professional Indemnity Schedule.
1 Insurance against: L e
COVETIS: e
Period Of COVEE: e e,
2 Insurance against L e
COVer 1S s
Period Of COVEr: s
5.5 The Service Provider is required to obtain the Employer’s prior approval in
writing before taking any of the following actions:
D
2 e e e e e et e e e e e e a e e
7.2 The Service Provider is required to provide personnel in accordance with
the provisions of clause 7.2 and to comiplete the Personnel Schedule.
8.1 The Service Provider is to commence the performance of the Services
within............... Days of date that the Contract becomes effective.
: The Contractis concludedwhen .........ooiiiiiiiii i
8.2.1
8.4.3 (c) The period of suspensmn under clause 8.5 is not to exceed ... months/
: weeks :
9.1 Copyright of documents prepared for the Project shall be vested with the . ..
11.1 A Service Provider may subcontract any work which he has the skill and
competency to perform.
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5 year Risk Appexﬁtrnent for Upgrading of Paved Roads
and Stormwater Infrastructure in Matwabeng Senelkal
: -Service Level Agreement between:

' Setsoto LM and Ep1tome Consulting

. Clause . | Description : T R
121 Interim settlement of dlsputes isto be by medlatlon /ad}udlcatlon ’
12.2/12.3 | Final settlement is by litigation / arbitration Delete the option that is not |
selected
12.2.1 In the event that the partles fail to agree on a medlator the mediator is
- - inominatedby.................. )
12.3.3 | The adjudicator is the person appointed by the ......cereicueeee. [name of an
o official - w1thm a body / assoc1at10n) Tel e |V S
No... _ -
| 1241 | In the event that the partles fall to agree on an arbltrator the arbltrator is
SRR nornmatedby ..... e L ,
‘13.1.3 | All persons in a joint venture or consortium shall carry a minimum
professional indemnity insurance of . .................. o
13.4 Neither the Employer nor the Service Provider is liable for any loss or
damage resulting from any occurrence unless a claim is formally made |
within.......... months from the date of termination or completion of the |© .
Contract. Not required if the standard provisions of Clause 13.4 are |’
acceptable. : P
13.5.1 The maximum amount of compensation payable by either Party to the other
in respect of liability under the Contractis limitedto R..................... '
. Or The provisions of 13.5 do not apply to the Contract
13.6 The provisions of 13.6 do not apply to the Contract Insert if provisions are
not to apply :
15 The interest rate will be prime interest rate of the Employers bank at the

time that the amount is due. or The interest rates willbe....................

The additional conditions of contract are:

..................................................................
..................................................................
..................................................................

...................................................................
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5 year Risk Appointment for Upgrading of Paved Roads
and Stormwater Infrastructure in Matwabeng Senekal
Service Level Agreement between:

Setsoto LM and Epitome Consulting

17.2 PART 2: DATA PROVIDED BY THE SERVICE PROVIDER

Clause
1 The Service Provider is: Epitome Consulting
Telephone: (011)979 5093
Faxsimile: | 086 505 0993
E-mail: clement@epitomize.co.za
Address: . Shop 4 |
| 44 Vanriebeeck Street
. Senekal, 9485
5.3 | The authorised and designated representative of the Service Provider is:

Name: ' Clement Mokoenene

The address for receipt of communications is:

Telephone: 083404 2135
Faxsimile: 086 505 0993
Address: Shop 4, 44 Vanriebeeck Street, Senekal, 9485
1 The Period of Performanceis ..................

5.5 The Key Persons and their jobs / functions in relation to the services are:

7.1.2
Name Specific duties Qualifications Period
Clement . _ .
Mokoenene Project Engineer BSc(Eng)(Civil), GDE, NQF7 | 48 -
Shepherd Sibanda Resident Engineer | BSc(Eng)(Civil), GDE, NQF8 | 48
Mashudu Mudzuli Assistant Resident Engineer | BTech({Civil) - 48
Violetia Diaz Geometric Design BTech(Civil) 8
Stephen Mutale Materials Engineer - BSc(Eng)(Civil), GDE, NQF8 | 16
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" Syear Risk Appeintment for Upgrading of Paved Roads
: I and Stormwater Infrastructure in Matwabeng Senekal

‘ ' : - 7t Service Level Agreement between:

DT . : " Setsoto LM and Epitome Consulting

~ FORM OF OFFER AND ACCEPTANCE

OFFER

- The TENDERER is to complete and 'sign the Form of Offer

. _Th'e Employer, Identified in the Acceptance signature block, has solicited offers to enter into a

. _contractin respect of the following works

" " The Tenderer, identified in the Offer sigﬁﬁtiire block below, has examined the documents listed in
“the Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this

Offer has accepted the Conditions of Tender. =~ . :

.7 By the representative of the Téhderer, deemed to be duly authorised, signing this part of this Form
... .. of Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the
. ... Contractor under the Contract including compliance with all its terms and conditions according to

Cbntractidenf;iﬁed in the Contract Data.”

" "their true intent and meaning for an amount to be determined in accordance with the Conditions of S

 THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

Rand (in words); R (in figures),

. Capacity

(firm) -
This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer
and Acceptance and returning one copy of this document to the Tenderer before the end of the

the Contractor in the Conditions of Contract identified in the Contract Data.

. period of validity stated in the Tender Data, whereupon the Tenderer becomes the party named as -

' Si;cg'hature(s)

Name(s)

. .F6r= thé

Tenderer

(Name and address of organisation)

Name and

signature of :

witness : : Date
Acceptance '

- The EMPLOYER will complete and sign the form of Acceptance

FefSetsotos
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5 year Risk Appointment for Upgrading of Paved Roads
and Stormwater Infrastructure in Matwabeng Senekal
Service Level Agreement between:

Setsoto LM and Epitome Consulting

By signing this part of the Form of Offer and Aceptance, the Employer identified below accepts the
Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due
In accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the
Tenderer’s Offer shall form an agreement between the Employer and the Tenderer upon the terms
and conditions contained in this Agreement and in the Contract that is the subject of this
Agreement.

The terms of the contract are contained in:
Part1 Agreement and Contract Data, (which includes this Agreement)
Part2 Pricing Data
Part 3 Scope of Work

and drawings and documents or parts thereof, which may be incorporated by reference into Parts
1 to 4 above. <

Deviations from and amendments to the documents listed in the Tender Data and any addenda
thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by
the Tenderer and the Employer during this process of offer and acceptance, are contained in the
Schedule of Deviations attached to and forming part of this Agreement. No amendments to or
deviations from said documents are valid unless contained in this Schedule, which must be duly .
signed by the authorised representative(s) of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including
the Schedule of Deviations (if any), contact the employer’s agent (whose details are given in the
Contact Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data
at, or just after, the date of this Agreement comes into effect. Failure to fulfill any of these
obligations in accordance with those terms shall constitute a repudiation of this Agreement.
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the
Tenderer receives one fully completed original copy of this document, including the Schedule of
Deviations (if any). Unless the Tenderer (now the Contractor) within five days after the date of
such receipt notifies the Employer in writing of any reason why he cannot accept the contents of
this Agreement, this Agreement shall constitute binding contract between the parties,

Signature(s)
Name(s)
Capacity ,
For the ‘
Employer fﬁﬂp;’o LOG/’Z- /,//LM//C/P#L/TV
(Name and address of organisation) . N
Name and
signature of / / '
witness Date ?U / % ﬂ . .2/0 | O
"7./(/14/;4 ~ mfg/ 0 e O
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5 year Risk Appointment for Upgrading of Paved Roads

and Stormwater Infrastructure in Matwabeng Senekal
Service Level Agreement between:
Setsoto LM and Epitome Consulting

Appendix A: Scope of Work

The project scope entails the following activities:

Confirmation and finalization of the project scope

Preparation of a preliminary design report

Detailed design '

Preparation of tender documents

Facilitate the tendering process

Preparation of the adjudication report

Construction monitoring and contract administration

Preparation of a project completion document and as-built drawings.

l
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‘ . ) (e Service Level Agreement between:
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- Appendix B: Pricing Instructions

The project budget will be as per approved project for each financial year. A

separate Serv1ce Level Agreement, resulting from this SLA, will be signed each year,
. between Setsoto Local Mun1c1pa11’cy and Epltome Consulting, for each approved
‘pro;ect
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